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practices. An occasion may arise when an 
NRC contractor, contractor’s personnel, or 
subcontractor personnel believes that a con-
scientious expression of a competent judge-
ment is required to document such concerns 
on matters directly associated with its per-
formance of the contract. The NRC’s policy 
is to support these instances as Differing 
Professional Views (DPVs). 

(b) The procedure that will be used pro-
vides for the expression and resolution of dif-
fering professional views (DPVs) of health 
and safety related concerns associated with 
the mission of the agency by NRC contrac-
tors, contractor personnel or subcontractor 
personnel on matters directly associated 
with its performance of the contract. This 
procedure may be found in Attachments to 
this document. The contractor shall provide 
a copy of the NRC DPV procedure to all of 
its employees performing under this contract 
and to all subcontractors who shall, in turn, 
provide a copy of the procedure to its em-
ployees. The prime contractor or subcon-
tractor shall submit all DPV’s received but 
need not endorse them.

(End of clause)

2052.242–71 Procedures for Resolving 
Differing Professional Views. 

As prescribed in 2042.570–2(b), the 
contracting officer shall include the 
following clause as an attachment to 
cost reimbursement solicitations and 
contracts for professional services, as 
appropriate. This clause may not be al-
tered by the contracting officer.

PROCEDURES FOR RESOLVING NRC CON-
TRACTOR DIFFERING PROFESSIONAL VIEWS 
(DPVS) (OCT 1999) 

(a) The following procedure provides for 
the expression and resolution of differing 
professional views (DPVs) of health and safe-
ty related concerns of NRC contractors and 
contractor personnel on matters connected 
to the subject of the contract. Subcontractor 
DPVs must be submitted through the prime 
contractor. The prime contractor or subcon-
tractor shall submit all DPV’s received but 
need not endorse them. 

(b) The NRC may authorize up to eight re-
imbursable hours for the contractor to docu-
ment, in writing, a DPV by the contractor, 
the contractor’s personnel, or subcontractor 
personnel. The contractor shall not be enti-
tled to any compensation for effort on a DPV 
which exceeds the specified eight hour limit. 

(c) Before incurring costs to document a 
DPV, the contractor shall first determine 
whether there are sufficient funds obligated 
under the contract which are available to 
cover the costs of writing a DPV. If there are 
insufficient obligated funds under the con-

tract, the contractor shall first request the 
NRC contracting officer for additional fund-
ing to cover the costs of preparing the DPV 
and authorization to proceed. 

(d) Contract funds shall not be authorized 
to document an allegation where the use of 
this NRC contractor DPV process is inappro-
priate. Examples of such instances are: alle-
gations of wrongdoing which should be ad-
dressed directly to the NRC Office of the In-
spector General (OIG), issues submitted 
anonymously, or issues raised which have al-
ready been considered, addressed, or re-
jected, absent significant new information. 
This procedure does not provide anonymity. 
Individuals desiring anonymity should con-
tact the NRC OIG or submit the information 
under NRC’s Allegation Program, as appro-
priate. 

(e) When required, the contractor shall ini-
tiate the DPV process by submitting a writ-
ten statement directly to the NRC Office Di-
rector or Regional Administrator responsible 
for the contract, with a copy to the Con-
tracting Officer, Division of Contracts and 
Property Management, Office of Administra-
tion. Each DPV submitted will be evaluated 
on its own merits. 

(f) The DPV, while being brief, must con-
tain the following as it relates to the subject 
matter of the contract: 

(1) A summary of the prevailing NRC view, 
existing NRC decision or stated position, or 
the proposed or established NRC practice. 

(2) A description of the submitter’s views 
and how they differ from any of the above 
items. 

(3) The rationale for the submitter’s views, 
including an assessment based on risk, safe-
ty and cost benefit considerations of the con-
sequences should the submitter’s position 
not be adopted by NRC. 

(g) The Office Director or Regional Admin-
istrator will immediately forward the sub-
mittal to the NRC DPV Review Panel and 
acknowledge receipt of the DPV, ordinarily 
within five (5) calendar days of receipt. 

(h) The panel will normally review the 
DPV within seven calendar days of receipt to 
determine whether enough information has 
been supplied to undertake a detailed review 
of the issue. Typically, within 30 calendar 
days of receipt of the necessary information 
to begin a review, the panel will provide a 
written report of its findings to the Office 
Director or Regional Administrator and to 
the Contracting Officer, which includes a 
recommended course of action. 

(i) The Office Director or Regional Admin-
istrator will consider the DPV Review Pan-
el’s report, make a decision on the DPV and 
provide a written decision to the contractor 
and the Contracting Officer normally within 
seven calendar days after receipt of the pan-
el’s recommendation. 

(j) Subsequent to the decision made re-
garding the DPV Review Panel’s report, a 
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summary of the issue and its disposition will 
be included in the NRC Weekly Information 
Report submitted by the Office Director. The 
DPV file will be retained in the Office or Re-
gion for a minimum of one year thereafter. 
For purposes of the contract, the DPV shall 

be considered a deliverable under the con-
tract. Based upon the Office Director or Re-
gional Administrator’s report, the matter 
will be closed.

(End of clause)
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